DELAWARE DEPARTMENT OF TRANSPORTATION DATE

REMOVAL OF STRUCTURES AND OBSTRUCTIONS

PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION
CALL ORDER : 001 CONTRACT ID : T200812201.01 COUNTIES : SUSSEX
LETTING DATE : 08/21/12 DISTRICT : S2
STATE/FEDERAL AID NO: NHS014(12) CONTRACT TIME : 418 CALENDAR DAYS
CONTRACT DESCRIPTION : RURAL (UNDER 5,000 POPULATION) PROJECT (S) : NH-S014(12)
SR1, SR30 GRADE SEPARATED INTERSECTION
SET-ASIDE
VENDOR RANKING : Contract was awarded on 09/27/12 to vendor GEORGE & LYNCH, INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 8,958,640.01 97.1393% 100.0000%
1 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 9,222,466.02 100.0000% 102.9449%
2 DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801 $ 9,441,290.17 102.3727% 105.3875%
3 DAISY CONSTRUCTION COMPANY, 102 LARCH CIRCLE, NEWPORT, DE, 19804 $ 9,697,330.08 105.1490% 108.2456%
4 DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN, MD, 21620 $ 9,826,609.46 106.5508% 109.6886%
5 MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 9,951,576.06 107.9058% 111.0836%
6 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 $ 10,373,992.73 112.4861% 115.7987%
A-DEL CONSTRUCTION COMPANY, INC. IRREGULAR
I( 0o ) I( 1) I( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC | DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_— -
SECTION 0001 PROJECT ITEM NUMBERS
| | |
0010 201000 LUMP | 10000.00000 10000.00| 130000.00000 130000.00] 5500.00000 5500.00
CLEARING AND GRUBBING | | |
0020 202000 98608.000 CY | 6.25000 616300.00| 5.18000 510789.44| 4.45000 438805.60
EXCAVATION AND EMBANKMENT | | |
0030 207000 150.000 CY | 22.50000 3375.00] 18.50000 2775.00] 9.40000 1410.00
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0040 208000 629.000 CY | 12.50000 7862.50] 31.00000 19499.00] 3.00000 1887.00
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0050 209001 15390.000 cCY | 11.25000 173137.50] 12.52000 192682.80] 13.95000 214690.50
BORROW, TYPE A | |
0060 209003 3548.000 CY | 14.50000 51446.00] 12.69000 45024.12] 16.90000 59961.20
BORROW, TYPE C | |
0070 209006 19396.000 CY | 7.75000 150319.00] 8.85000 171654.60] 14.00000 271544.00
BORROW, TYPE F | |
0080 210000 91.000 CY | 18.50000 1683.50] 12.65000 1151.15] 13.95000 1269.45
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0090 211000 LUMP | 3500.00000 3500.00] 31565.00000 31565.00| 22000.00000 22000.00
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION

CALL ORDER : 001 CONTRACT ID : T200812201.01 COUNTIES
LETTING DATE : 08/21/12 DISTRICT : S2
SET-ASIDE

SUSSEX

DATE
PAGE

09/27/12
001 -2

0 ) I( 1 )

| GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT |

UNIT PRICE AMOUNT| UNIT PRICE

SUPERPAVE, BITUMINOUS CONCRETE
BASECOURSE, 160 GYRATIONS, PG 64-22
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| DIAMOND MATERIALS LLC

|
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155.

34.

27.

16.

31.

42.

73.

74.

71.

106.

91.

UNIT PRICE

.37000

00000

00000

00000

00000

00000

25000

00000

50000

40000

00000

00000

28178.

1395.

6290.

1107.

8000.

3441.

479495.

2701.

596298.

1099917.

3180.

5642.

00

00

00

00

25

00

00

00

00

00

|
|
|
ITEM DESCRIPTION QUANTITY |
—————————————————————————————————————————— ——_—
0100 212000 417.000 CY | 11.40000 4753.80] 7.77000 3240.09]
UNDERCUT EXCAVATION | | |
0110 212001 55.000 CY | 29.50000 1622.50] 29.25000 1608.75]
UNDERCUT EXCAVATION, PATCHING | | |
0120 250000 2253.000 CY | 6.25000 14081.25]| 8.80000 19826.40|
SEDIMENT REMOVAL | |
0130 251000 20568.000 LF | 1.24000 25504.32] 2.36000 48540.48
SILT FENCE | | |
0140 252002 9.000 EACH | 142.00000 1278.00] 118.00000 1062.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0150 254000 185.000 TON | 44.50000 8232.50] 51.25000 9481.25]
STONE CHECK DAM | |
0160 255000 41.000 cCY | 13.75000 563.75]| 21.55000 883.55]|
SEDIMENT TRAP | |
0170 261000 500.000 LF | 28.65000 14325.00]| 18.60000 9300.00|
TEMPORARY SLOPE DRAIN, 12" | | |
0180 268000 111.000 TON | 30.45000 3379.95] 36.85000 4090.35]
STABILIZED CONSTRUCTION ENTRANCE | |
0190 302007 11349.000 CY | 34.50000 391540.50] 35.10000 398349.90]|
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0200 302008 37.000 CY | 49.75000 1840.75] 92.25000 3413.25]
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0210 401654 8004.000 TON | 53.78000 430455.12] 62.16000 497528.64
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 70-22 | |
0220 401663 15405.000 TON | 51.84000 798595.20 | 61.10000 941245.50
SUPERPAVE, BITUMINOUS CONCRETE BASE | | |
COURSE, 160 GYRATIONS, PG 64-22 | | |
0230 401665 30.000 TON | 112.70000 3381.00] 87.62000 2628.60]
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0240 401667 62.000 TON | 90.14000 5588.68]| 74.45000 4615.90]
| |
| |
| |

PATCHING



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION

DATE : 09/27/12
PAGE : 001 -3

CALL ORDER : 001 CONTRACT ID : T200812201.01 COUNTIES : SUSSEX
LETTING DATE : 08/21/12 DISTRICT 1 S2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0250 401708 10413.000 TON | 64.56000 672263.28]| 70.74000 736615.62 | 80.50000 838246.50
|

SUPERPAVE, TYPE C HOT-MIX, 160
GYRATIONS, PG 70-22, (NON-CARBONATE
STONE)



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/27/12
PAGE : 001 -4
TABULATION OF BIDS

FINAL
CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION
CALL ORDER : 001 CONTRACT ID : T200812201.01 COUNTIES : SUSSEX
LETTING DATE : 08/21/12 DISTRICT : s2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0260 503001 36.000 SY | 165.63000 5962.68| 272.00000 9792.00] 175.00000 6300.00
|

PATCHING P.C.C. PAVEMENT, 6' TO 15',
TYPE A



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION

DATE
PAGE

09/27/12
001 -5

COARSE AGGREGATE FOR FOUNDATION

CALL ORDER : 001 CONTRACT ID : T200812201.01 COUNTIES : SUSSEX
LETTING DATE : 08/21/12 DISTRICT 1 52
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0270 503006 80.000 EACH | 164.32000 13145.60] 39.00000 3120.00]| 23.00000 1840.00
DOWEL BARS | | |
0280 602006 30.000 CY | 310.56000 9316.80] 378.00000 11340.00] 500.00000 15000.00
PORTLAND CEMENT CONCRETE MASONRY, PIER | | |
FOOTING, CLASS B | | |
0290 602007 52.000 CY | 789.32861 41045.09] 899.00000 46748.00 | 460.00000 23920.00
PORTLAND CEMENT CONCRETE MASONRY, PIER | | I
ABOVE FOOTING, CLASS A | | |
0300 602009 102.000 CY | 402.36915 41041.65] 368.00000 37536.00] 700.00000 71400.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
APPROACH SLAB, CLASS A | | |
0310 602013 330.000 CY | 640.48282 211359.33]| 702.00000 231660.00]| 650.00000 214500.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
SUPERSTRUCTURE, CLASS D | | |
0320 602015 95.000 CY | 552.38659 52476.73 | 660.00000 62700.00 | 730.00000 69350.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
ABUTMENT ABOVE FOOTING, CLASS A | | |
0330 602017 43.000 CY | 993.53864 42722.16 | 1425.00000 61275.00 | 1670.00000 71810.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
PARAPET, CLASS A | | |
0340 602553 3200.000 SF | 43.06000 137792.00] 61.95000 198240.00] 58.00000 185600.00
MECHANICALLY STABILIZED EARTH WALLS, | | |
WALL 1 | | |
0350 602646 6760.000 SF | 3.25000 21970.00] 3.65000 24674.00] 3.75000 25350.00
SILICONE ACRYLIC CONCRETE SEALER | | |
0360 604000 140126.000 LB | 1.05056 147210.77] 1.11000 155539.86| 1.14000 159743.64
BAR REINFORCEMENT, EPOXY COATED | | I
0370 605501 LUMP | 43500.00000 43500.00 | 27295.00000 27295.00] 29500.00000 29500.00
GROUND MOUNT BREAKAWAY TYPE SIGN | | |
SUPPORTS AND FOUNDATION | | |
0380 605647 95.000 LF | 401.00000 38095.00] 422.00000 40090.00 | 325.00000 30875.00
PREFABRICATED EXPANSION JOINT SYSTEM, 1 | | |
/2" | | I
0390 605664 LUMP | 156000.00000 156000.00] 171495.00000 171495.00] 180000.00000 180000.00
STEEL SIGN STRUCTURE | | |
0400 608000 135.000 TON | 34.82106 4700.84] 38.85000 5244.75] 38.65000 5217.75
| | |
| | |

STABILIZATION AND SUBFOUNDATION BACKFILL



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION

CALL ORDER : 001 CONTRACT ID : T200812201.01 COUNTIES
LETTING DATE : 08/21/12 DISTRICT : S2
SET-ASIDE

SUSSEX

DATE
PAGE

09/27/12
001 -6

0 ) I( 1 )

| GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT |

UNIT PRICE AMOUNT| UNIT PRICE

REINFORCED CONCRETE FLARED END SECTION,
14™ X 23"
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2 )

| DIAMOND MATERIALS LLC

|
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|
ITEM DESCRIPTION QUANTITY |
—————————————————————————————————————————— B St
0410 612021 1263.000 LE | 37.84000 47791.92| 33.90000 42815.70|
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0420 612022 436.000 LF | 43.17000 18822.12| 49.55000 21603.80
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0430 612023 489.000 LF | 54.71000 26753.19| 58.00000 28362.00]
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0440 612034 107.000 LF | 104.56000 11187.92] 124.15000 13284.05]
REINFORCED CONCRETE PIPE, 36", CLASS IV | | |
0450 612205 192.000 LF | 75.50000 14496.00| 81.75000 15696.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
19"X30", CLASS IV | |
0460 612210 108.000 LF | 86.75000 9369.00 94.15000 10168.20]
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
22"X34", CLASS IV | | |
0470 612216 865.000 LF | 64.62000 55896.30 65.75000 56873.75|
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
14"X23", CLASS IV | | |
0480 612529 3460.000 LF | 2.10000 7266.00 1.68000 5812.80
PIPE VIDEO INSPECTION | | |
0490 617002 1.000 EACH | 685.00000 685.00] 607.00000 607.00]
REINFORCED CONCRETE FLARED END SECTION, | | |
15" \ [ [
0500 617003 5.000 EACH | 814.50000 4072.50] 757.00000 3785.00]
REINFORCED CONCRETE FLARED END SECTION, | | |
18" \ [ \
0510 617005 6.000 EACH | 992.30000 5953.80 950.00000 5700.00]
REINFORCED CONCRETE FLARED END SECTION, | | |
24" I I I
0520 617009 1.000 EACH |  2125.00000 2125.00]  1875.00000 1875.00
REINFORCED CONCRETE FLARED END SECTION, | | |
36" ! ! !
0530 617164 6.000 EACH |  1477.50000 8865.00|  1440.00000 8640.00
REINFORCED CONCRETE FLARED END SECTION, | | |
19" x 30" \ ! ‘
0540 617165 4.000 EACH |  1374.20000 5496.80]  1253.00000 5012.00]
! ! !
! ! !



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 09/27/12
PAGE : 001 -7

FINAL
CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION
CALL ORDER : 001 CONTRACT ID : T200812201.01 COUNTIES SUSSEX
LETTING DATE : 08/21/12 DISTRICT 1 S2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0550 617176 2.000 EACH | 1794.00000 3588.00]| 1620.00000 3240.00]| 1600.00000 3200.00
REINFORCED CONCRETE FLARED END SECTION, | | |
22" X 34"



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

DATE

PAGE 00

09/27/12

1 -8

CONTRACT TITLE SR 1, SR 30 GRADE SEPARATED INTERSECTION
CALL ORDER : 001 CONTRACT ID : T200812201.01 COUNTIES SUSSEX
LETTING DATE 08/21/12 DISTRICT
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0560 618042 1620.000 LF | 35.00000 56700.00 | 71.05000 115101.00] 61.25000 99225.00
FURNISH CAST-IN-PLACE CONCRETE PILES, | | |
16" | | |
0570 618047 415.000 LF | 40.00000 16600.00 | 75.00000 31125.00] 66.00000 27390.00
FURNISH CAST-IN-PLACE CONCRETE TEST | | |
PILES, 16" | | |
0580 619022 1620.000 LF | 22.00000 35640.00] 12.50000 20250.00] 27.00000 43740.00
INSTALL CAST-IN-PLACE CONCRETE PILES, | | |
16" | | |
0590 619026 415.000 LF | 65.00000 26975.00] 57.95000 24049.25] 33.35000 13840.25
INSTALL CAST-IN-PLACE CONCRETE TEST | | |
PILES, 16" | | |
0600 619519 6.000 EACH | 1750.00000 10500.00 | 2000.00000 12000.00| 2520.00000 15120.00
DYNAMIC PILE TESTING BY CONTRACTOR | | |
0610 623003 LUMP | 300000.00000 300000.00] 299340.00000 299340.00] 325000.00000 325000.00
PRESTRESSED REINFORCED CONCRETE MEMBERS | | |
BULB T BEAM | | |
0620 701011 3783.000 LF | 19.87000 75168.21 | 21.15000 80010.45] 18.00000 68094.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0630 701012 1428.000 LF | 20.64000 29473.92] 19.60000 27988.80] 16.60000 23704.80
PORTLAND CEMENT CONCRETE CURB, TYPE 1-4 | | |
0640 705002 656.000 SF | 7.11000 4664.16 | 12.30000 8068.80] 10.90000 7150.40
P.C.C. SIDEWALK, 6" | | |
0650 707005 65.000 EACH | 392.00000 25480.00 | 339.50000 22067.50]| 250.00000 16250.00
UNDERDRAIN OUTLET | | |
0660 708051 9.000 EACH | 2178.00000 19602.00] 2339.00000 21051.00]| 3320.00000 29880.00
DRAINAGE INLET, 34" X 24" | | |
0670 708053 1.000 EACH | 2710.20000 2710.20] 2818.00000 2818.00] 3715.00000 3715.00
DRAINAGE INLET, 48" X 48" | | |
0680 708059 1.000 EACH | 5415.80000 5415.80] 5401.00000 5401.00]| 6000.00000 6000.00
DRAINAGE INLET, 72" X 72" | | |
0690 708563 LUMP | 16500.00000 16500.00 | 2850.00000 2850.00]| 1955.00000 1955.00
PERSONAL GRATE FOR PIPE INLET | | |
0700 712020 683.000 TON | 44.26000 30229.58] 43.45000 29676.35] 35.00000 23905.00
RIPRAP, R-4 | | |
0710 713002 42972.000 SY | 1.87000 80357.64 | 1.46000 62739.12] 0.65000 27931.80
GEOTEXTILES, SEPARATION | | |
0720 713003 1985.000 SY | 2.45000 4863.25] 3.75000 7443.75] 1.20000 2382.00
GEOTEXTILES, RIPRAP | | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION

DATE
PAGE

09/27/12
001 -9

CALL ORDER : 001 CONTRACT ID : T200812201.01 COUNTIES : SUSSEX
LETTING DATE : 08/21/12 DISTRICT 1 52
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0730 715001 23249.000 LF | 9.86000 229235.14]| 11.60000 269688.40| 12.00000 278988.00
PERFORATED PIPE UNDERDRAINS, 6" | | |
0740 715500 1105.000 LF | 12.20000 13481.00] 18.10000 20000.50] 6.50000 7182.50
UNDERDRAIN OUTLET PIPE, 6" | | |
0750 720050 1806.000 LF | 18.37000 33176.22] 16.50000 29799.00] 17.35000 31334.10
GALVANIZED STEEL BEAM GUARDRAIL, TYPE | | |
1-31 | | I
0760 720586 10.000 EACH | 2178.00000 21780.00] 2040.00000 20400.00] 2100.00000 21000.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
2-31 | | |
0770 720588 2.000 EACH | 4140.00000 8280.00| 4120.00000 8240.00] 4200.00000 8400.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
3-31 | | |
0780 725002 4.000 EACH | 1741.89000 6967.56| 1741.00000 6964.00] 1840.00000 7360.00
GUARDRAIL TO BARRIER CONNECTION, | |
APPROACH TYPE 1-31 | |
0790 727014 7780.000 LF | 1.98000 15404.40] 2.70000 21006.00] 2.15000 16727.00
CONSTRUCTION SAFETY FENCE | | |
0800 727015 9.000 EACH | 280.00000 2520.00] 150.00000 1350.00] 300.00000 2700.00
MONUMENTS | | |
0810 727507 414.000 LF | 60.00000 24840.00] 93.40000 38667.60] 58.00000 24012.00
BRIDGE SAFETY FENCE | |
0820 732002 15796.000 SY | 3.78000 59708.88 ]| 3.40000 53706.40 | 2.80000 44228.80
TOPSOIL, 6" DEPTH | |
0830 733002 114223.000 SY | 1.12000 127929.76| 1.18000 134783.14]| 1.10000 125645.30
TOPSOILING, 6" DEPTH | | |
0840 734013 130019.000 SY | 0.23000 29904.37] 0.56000 72810.64| 0.62000 80611.78
PERMANENT GRASS SEEDING, DRY GROUND | |
0850 734017 21554.000 SY | 0.21000 4526.34] 0.52000 11208.08] 0.38000 8190.52
TEMPORARY GRASS SEEDING, DRY GROUND | |
0860 735535 11745.000 SY | 2.11000 24781.95] 1.65000 19379.25] 1.26000 14798.70
SOIL RETENTION BLANKET MULCH, TYPE 5 | |
0870 737523 LUMP | 480.00000 480.00]| 1854.00000 1854.00] 1110.00000 1110.00
PLANTINGS | I I
0880 743000 LUMP | 103950.00000 103950.00] 185000.00000 185000.00] 200000.00000 200000.00
MAINTENANCE OF TRAFFIC | | |
0890 743003 281.000 EADY | 19.60000 5507.60] 15.75000 4425.75] 15.75000 4425.75
| | |

ARROWPANELS, TYPE C



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION

CALL ORDER : 001 CONTRACT ID : T200812201.01 COUNTIES
LETTING DATE : 08/21/12 DISTRICT : S2
SET-ASIDE

SUSSEX

DATE
PAGE
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001 -10
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| GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT |

UNIT PRICE AMOUNT| UNIT PRICE

CONDUIT JUNCTION WELL, TYPE 7, PRECAST
POLYMER CONCRETE
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|
|
ITEM DESCRIPTION QUANTITY |
—————————————————————————————————————————— B e
0900 743004 531.000 EADY | 61.42000 32614.02| 60.90000 32337.90
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0910 743005 1136.000 EADY | 32.45000 36863.20]| 69.00000 78384.00
FURNISH AND MAINTAIN PORTABLE LIGHT | |
ASSEMBLY | | |
0920 743006 18087.000 EADY | 0.21000 3798.27] 0.11000 1989.57|
PLASTIC DRUMS | |
0930 743007 3492.000 HOUR | 75.00000 261900.00| 75.00000 261900.00
TRAFFIC OFFICERS | |
0940 743008 92.000 EACH | 18.57000 1708.44| 14.40000 1324.80]|
REFLECTOR PANELS | |
0950 743010 604.000 EADY | 120.45000 72751.80] 158.00000 95432.00]|
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | |
0960 743015 4595.000 LF | 20.28000 93186.60]| 22.25000 102238.75]|
FURNISH AND MAINTAIN PORTABLE PCC | |
SAFETY BARRIER | |
0970 743016 3490.000 LF | 4.75000 16577.50]| 8.00000 27920.00
RELOCATION PORATBLE SAFETY BARRIER | |
0980 743020 6.000 EACH | 1044.25000 6265.50 1068.00000 6408.00
INSTALL PORTABLE IMPACT ATTENUATOR | |
0990 743021 6.000 EACH | 4682.74000 28096.44| 4635.00000 27810.00]
FURNISH PORTABLE IMPACT ATTENUATOR | |
1000 743022 6.000 EACH | 967.80000 5806.80] 630.00000 3780.00]
RELOCATE PORTABLE IMPACT ATTENUATOR | | |
1010 743023 15356.000 LFDY | 0.25000 3839.00] 0.21000 3224.76|
TEMPORARY BARRICADES, TYPE III | | |
1020 743024 32175.000 EADY | 0.85000 27348.75| 1.57000 50514.75|
TEMPORARY WARNING SIGNS AND PLAQUES | | |
1030 743052 1800.000 HOUR | 50.80000 91440.00| 50.80000 91440.00
FLAGGER, SUSSEX COUNTY, STATE | | |
1040 743064 450.000 HOUR | 73.66000 33147.00] 73.66000 33147.00
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
1050 744506 10.000 EACH | 2159.64612 21596.46 | 2570.00000 25700.00|
| I
I I



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION

DATE : 09/27/12
PAGE : 001 -11

CALL ORDER : 001 CONTRACT ID : T200812201.01 COUNTIES : SUSSEX
LETTING DATE : 08/21/12 DISTRICT 1 S2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
1060 744520 67.000 EACH | 771.13600 51666.11] 592.25000 39680.75] 604.00000 40468.00
|

CONDUIT JUNCTION WELL, TYPE 1, PRECAST
CONCRETE



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION

DATE
PAGE

09/27/12
001 -12

ALUMINUM LIGHTING STANDARD WITH SINGLE

CALL ORDER : 001 CONTRACT ID : T200812201.01 COUNTIES SUSSEX
LETTING DATE : 08/21/12 DISTRICT : s2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
1070 744523 28.000 EACH | 1180.31142 33048.72] 978.50000 27398.00] 1000.00000 28000.00
CONDUIT JUNCTION WELL, TYPE 4, PRECAST | | |
CONCRETE | | |
1080 745521 1000.000 LF | 4.60801 4608.01| 5.45000 5450.00] 5.60000 5600.00
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | |
1090 745524 9080.000 LF | 3.67586 33376.81]| 2.54000 23063.20] 2.60000 23608.00
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
1100 745525 28.000 LF | 45.00000 1260.00] 11.85000 331.80] 12.10000 338.80
SUPPLY OF 4" GALVANIZED STEEL CONDUIT | | |
1110 745526 12623.000 LF | 11.78735 148791.72] 7.98000 100731.54] 8.15000 102877.45
SUPPLY OF 3" GALVANIZED STEEL CONDUIT | | |
1120 745527 816.000 LF | 12.78307 10430.99] 7.52000 6136.32] 7.68000 6266.88
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
1130 745528 5285.000 LF | 7.30584 38611.36] 4.10000 21668.50] 4.19000 22144.15
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
1140 745529 195.000 LF | 5.82155 1135.20] 3.09000 602.55]| 3.15000 614.25
SUPPLY OF 1 1/2" GALVANIZED STEEL | |
CONDUIT | | |
1150 745542 2992.000 LF | 23.87554 71435.62| 9.27000 27735.84] 9.45000 28274.40
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
1160 745544 22648.000 LF | 5.66505 128302.05] 6.70000 151741.60] 6.84000 154912.32
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH [ [ ‘
1170 745546 80.000 LF | 12.39724 991.78]| 4.12000 329.60] 4.20000 336.00
INSTALLATION OF CONDUIT ON STRUCTURE | | |
1180 745547 1462.000 LF | 2.30062 3363.51] 3.35000 4897.70]| 3.41000 4985.42
INSTALLATION OF ADDITIONAL CONDUITS IN | | |
TRENCH OR OPEN CUT PAVEMENT | | |
1190 745548 460.000 LF | 11.23883 5169.86| 9.27000 4264.20]| 9.45000 4347.00
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
DIRECTIONAL BORE | |
1200 746517 18.000 EACH | 3450.00000 62100.00] 2472.00000 44496.00| 2520.00000 45360.00
ALUMINUM LIGHTING STANDARD WITH SINGLE | | |
DAVIT ARM, 30' POLE | |
1210 746519 23.000 EACH | 4350.00000 100050.00] 2678.00000 61594.00| 2730.00000 62790.00
| | |
| | |

DAVIT ARM, 40' POLE



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION

DATE
PAGE

09/27/12
001 -13

CALL ORDER : 001 CONTRACT ID : T200812201.01 COUNTIES SUSSEX
LETTING DATE : 08/21/12 DISTRICT : s2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1220 746590 163.000 EACH | 84.00000 13692.00] 169.95000 27701.85] 175.00000 28525.00
FURNISH & INSTALL GROUND ROD | | |
1230 746653 LUMP | 4750.00000 4750.00] 19158.00000 19158.00] 19600.00000 19600.00
ELECTRICAL TESTING | | |
1240 746720 78.000 LF | 2.10000 163.80] 2.34000 182.52] 2.40000 187.20
SUPPLY OF #2 THWN STRANDED COPPER | | |
1250 746721 18853.000 LF | 1.25000 23566.25| 0.76000 14328.28| 0.79000 14893.87
SUPPLY OF #4 THWN STRANDED COPPER | | |
1260 746722 8830.000 LF | 1.05000 9271.50] 0.52000 4591.60]| 0.53000 4679.90
SUPPLY OF #6 THWN STRANDED COPPER | | |
1270 746723 14256.000 LF | 0.65000 9266.40]| 0.34000 4847.04| 0.35000 4989.60
SUPPLY OF #8 THWN STRANDED COPPER | | |
1280 746731 312.000 LF | 4.75000 1482.00] 2.78000 867.36 | 2.85000 889.20
SUPPLY OF 4/0 URD ALUMINUM SERVICE CABL | | |
1290 746774 700.000 LF | 9.55550 6688.85] 9.01000 6307.00] 9.19000 6433.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | | |
1300 746776 8.000 EACH | 132.20684 1057.65] 118.45000 947.60| 120.00000 960.00
LOOP DETECTOR SPLICE | | |
1310 746782 8929.000 LF | 1.37598 12286.13] 0.41000 3660.89] 0.42000 3750.18
INSTALLATION OF FIRST CABLE IN EXISTING | | |
EMPTY CONDUIT | | |
1320 746783 33400.000 LF | 0.19498 6512.33] 0.14000 4676.00 | 0.14000 4676.00
INSTALLATION OF EACH ADDITIONAL CABLE | | |
IN EXISTING EMPTY CONDUIT | | |
1330 746847 4.000 EACH | 2662.47826 10649.91| 1947.00000 7788.00| 1985.00000 7940.00
POLE BASE, TYPE 3 | | |
1340 746852 47.000 EACH | 892.04057 41925.91| 566.50000 26625.50] 580.00000 27260.00
POLE BASE, TYPE 6 | | |
1350 747506 3.000 EACH | 1107.04765 3321.14] 1029.00000 3087.00] 1050.00000 3150.00
CABINET BASE | | |
1360 747509 1.000 EACH | 13500.00000 13500.00] 9836.50000 9836.50] 1030.00000 1030.00
LIGHTING CONTROL CENTER - 200A, 277/480 | | |
1370 748015 756.000 SF | 5.27000 3984.12] 3.09000 2336.04] 4.20000 3175.20
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
1380 748020 64880.000 LF | 0.25000 16220.00 | 0.18000 11678.40 | 0.26000 16868.80
| | |

TEMPORARY MARKINGS, PAINT, 6"



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION

CALL ORDER : 001 CONTRACT ID : T200812201.01 COUNTIES
LETTING DATE : 08/21/12 DISTRICT : S2
SET-ASIDE

SUSSEX

DATE
PAGE

09/27/12
001 -14

0 ) I( 1 )

| GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT |

UNIT PRICE AMOUNT| UNIT PRICE

I(

2 )

| DIAMOND MATERIALS LLC

|
AMOUNT |

UNIT PRICE

18.

55000.

120.

140.

4300.
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17
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20

48

00

00

|
|
|
ITEM DESCRIPTION QUANTITY |
—————————————————————————————————————————— ——_—
1390 748026 67.000 SF | 1.68000 112.56| 2.06000 138.02]
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
1400 748027 155.000 LF | 3.05000 472.75| 2.47000 382.85]
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
1410 748502 269.000 EACH | 27.58000 7419.02] 26.78000 7203.82]
RAISED/RECESSED PAVEMENT MARKER | | |
1420 748530 34096.000 SF | 1.48000 50462.08 | 1.18000 40233.28]
REMOVAL OF PAVEMENT STRIPING | | |
1430 748548 66637.000 LF | 1.15000 76632.55]| 0.27000 17991.99]
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
1440 748549 4120.000 LF | 2.45000 10094.00] 0.54000 2224.80]|
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 10" | | |
1450 749500 528.000 SF | 29.09165 15360.39] 18.55000 9794.40]
SIGN PANEL | | I
1460 749503 1.000 EACH | 78500.00000 78500.00 | 50985.00000 50985.00 |
VARIABLE MESSAGE SIGN (VMS) SUPPORT | | |
STRUCTURES | | |
1470 749687 180.000 EACH | 66.48522 11967.34] 72.10000 12978.00 |
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
1480 749688 9.000 EACH | 59.45479 535.009| 180.25000 1622.25]
INSTALLATION OF 4" DIAMETER HOLE, LESS | | |
THAN OR EQUAL TO 6" DEPTH | | |
1490 749690 708.000 SF | 14.68867 10399.58] 8.25000 5841.00]
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNS ON MULTIPLE SIGN POSTS | | |
1500 759502 22.000 EAMO | 4425.00000 97350.00 | 7500.00000 165000.00]
FIELD OFFICE, SPECIAL I | | |
1510 760016 14740.000 LF | 0.56434 8318.37] 0.32000 4716.80 |
RUMBLE STRIPS, HOT-MIX | | |
1520 760507 82608.000 SYIN | 0.42751 35315.75] 0.32000 26434.56]
PROFILE MILLING, HOT-MIX | | |
1530 762001 10077.000 LF | 1.12000 11286.24] 0.98000 9875.46|
SAW CUTTING, HOT MIX | | |
1540 762002 3650.000 LF | 3.21000 11716.50] 2.52000 9198.00]
| | |

SAW CUTTING, CONCRETE, FULL DEPTH



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/27/12
PAGE : 001 -15
TABULATION OF BIDS

FINAL
CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION
CALL ORDER : 001 CONTRACT ID : T200812201.01 COUNTIES : SUSSEX
LETTING DATE : 08/21/12 DISTRICT 1 S2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
1550 763000 LUMP | 435000.00000 435000.00| 461000.00000 461000.00| 475000.00000 475000.00
INITIAL EXPENSE | |
1560 763501 LUMP | 440000.00000 440000.00] 93000.00000 93000.00] 120000.00000 120000.00
CONSTRUCTION ENGINEERING | | |
1570 763503 1080.000 HOUR | 0.80000 864.00| 0.80000 864.00]| 0.80000 864.00
TRAINEE | | |
1580 763508 LUMP | 6000.00000 6000.00] 10300.00000 10300.00] 13000.00000 13000.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
1590 763509 22.000 EAMO | 187.50000 4125.00] 515.00000 11330.00] 1200.00000 26400.00
CPM SCHEDULE UPDATES AND/OR REVISED | |
UPDATES | | |
SECTION TOTALS | $ 8,958,640.01| $ 9,222,466.02| $ 9,441,290.17
—————————————————————————————————————————— e o
CONTRACT TOTALS | $ 8,958,640.01| $ 9,222,466.02| $ 9,441,290.17

DBE GOALS | 10 % 10 % | 10 %




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/27/12
PAGE : 001 -16
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION
CALL ORDER  : 001 CONTRACT ID : T200812201.01 COUNTIES : SUSSEX
LETTING DATE : 08/21/12 DISTRICT : S2
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
|DATISY CONSTRUCTION COMPANY |DAVID A BRAMBLE INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001  PROJECT ITEM NUMBERS
| | |
0010 201000 LUMP | 100000.00000 100000.00] 8000.00000 8000.00| 40350.00000 40350.00
CLEARING AND GRUBBING | | |
0020 202000 98608.000 CY | 4.80000 473318.40]| 4.50000 443736.00]| 6.35000 626160.80
EXCAVATION AND EMBANKMENT | | |
0030 207000 150.000 cCY | 25.00000 3750.00] 50.00000 7500.00| 19.50000 2925.00
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0040 208000 629.000 CY | 4.00000 2516.00] 20.00000 12580.00] 12.50000 7862.50
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0050 209001 15390.000 cCY | 17.75000 273172.50] 16.40000 252396.00| 12.75000 196222.50
BORROW, TYPE A | |
0060 209003 3548.000 CY | 13.80000 48962.40| 14.00000 49672.00| 12.40000 43995.20
BORROW, TYPE C | |
0070 209006 19396.000 CY | 11.90000 230812.40] 13.25000 256997.00] 12.00000 232752.00
BORROW, TYPE F | |
0080 210000 91.000 CY | 20.00000 1820.00] 14.00000 1274.00] 11.00000 1001.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0090 211000 LUMP | 27000.00000 27000.00] 100000.00000 100000.00]| 51850.00000 51850.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0100 212000 417.000 CY | 7.20000 3002.40] 6.75000 2814.75] 9.50000 3961.50
UNDERCUT EXCAVATION | |
0110 212001 55.000 CY | 20.00000 1100.00] 4.50000 247.50] 31.00000 1705.00
UNDERCUT EXCAVATION, PATCHING | | |
0120 250000 2253.000 cCY | 6.20000 13968.60| 5.00000 11265.00] 9.50000 21403.50
SEDIMENT REMOVAL | |
0130 251000 20568.000 LF | 1.55000 31880.40]| 3.15000 64789.20| 2.30000 47306.40
SILT FENCE | | |
0140 252002 9.000 EACH | 210.00000 1890.00]| 150.00000 1350.00] 100.00000 900.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0150 254000 185.000 TON | 51.00000 9435.00] 50.00000 9250.00] 40.00000 7400.00
STONE CHECK DAM | |
0160 255000 41.000 cCY | 24.00000 984.00| 25.00000 1025.00] 24.00000 984.00
SEDIMENT TRAP | |
0170 261000 500.000 LF | 18.00000 9000.00] 34.00000 17000.00] 21.00000 10500.00
| | |

TEMPORARY SLOPE DRAIN, 12"



CALL ORDER : 001
LETTING DATE : 08/21/12

SET-ASIDE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION

T200812201.01

CONTRACT ID

DISTRICT

COUNTIES : SUSSEX

DATE
PAGE

09/27/12
001 -17

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
0180 268000 111.000
STABILIZED CONSTRUCTION ENTRANCE
0190 302007 11349.000

GRADED AGGREGATE BASE COURSE, TYPE
0200 302008 37.000

GRADED AGGREGATE BASE COURSE, TYPE
PATCHING

0210 401654 8004.000
SUPERPAVE, TYPE B HOT-MIX, 160
GYRATIONS, PG 70-22

0220 401663 15405.000
SUPERPAVE, BITUMINOUS CONCRETE BAS
COURSE, 160 GYRATIONS, PG 64-22

0230 401665 30.000
SUPERPAVE, TYPE C HOT-MIX, 160
GYRATIONS, PG 64-22, PATCHING

0240 401667 62.000
SUPERPAVE, BITUMINOUS CONCRETE
BASECOURSE, 160 GYRATIONS, PG 64-2
PATCHING

0250 401708 10413.000
SUPERPAVE, TYPE C HOT-MIX, 160

GYRATIONS, PG 70-22, (NON-CARBONAT
STONE)
0260 503001 36.000

PATCHING P.C.C. PAVEMENT, 6' TO 15
TYPE A

0270 503006 80.000
DOWEL BARS
0280 602006 30.000

PORTLAND CEMENT CONCRETE MASONRY,
FOOTING, CLASS B

0290 602007 52.000
PORTLAND CEMENT CONCRETE MASONRY,
ABOVE FOOTING, CLASS A

0300 602009 102.000
PORTLAND CEMENT CONCRETE MASONRY,
APPROACH SLAB, CLASS A

TON
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DAISY CONSTRUCTION COMPANY

UNIT PRICE
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5 )

|MUMFORD & MILLER CONCRETE INC

I( 4

|DAVID A BRAMBLE INC
| |
AMOUNT | UNIT PRICE AMOUNT |
4662.00] 40.00000 4440.00]
| |
453960.00] 39.00000 442611.00]
| |
2022.05] 75.00000 2775.00
| |
| |
568284.00| 73.00000 584292.00|
| |
| |
1032135.00]| 71.00000 1093755.00
| |
| |
3750.00] 200.00000 6000.00
| |
I |
7130.00] 150.00000 9300.00
I I
I I
I I
843453.00] 82.00000 853866.00|
I |
| I
| |
8280.00] 300.00000 10800.00
I |
| |
2800.00] 25.00000 2000.00]
| |
11190.00] 400.00000 12000.00
| |
| |
50544.00] 1000.00000 52000.00
| |
| I
40800.00] 400.00000 40800.00
I I
I I
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REINFORCED CONCRETE ELLIPTICAL PIPE,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/27/12
PAGE 001 -18
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION
CALL ORDER : 001 CONTRACT ID : T200812201.01 COUNTIES : SUSSEX
LETTING DATE : 08/21/12 DISTRICT 1 S2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DAISY CONSTRUCTION COMPANY |DAVID A BRAMBLE INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0310 602013 330.000 CY | 675.00000 222750.00]| 690.00000 227700.00]| 570.00000 188100.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
SUPERSTRUCTURE, CLASS D | | |
0320 602015 95.000 CY | 725.00000 68875.00 | 740.00000 70300.00]| 745.00000 70775.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
ABUTMENT ABOVE FOOTING, CLASS A | | |
0330 602017 43.000 CY | 1155.00000 49665.00 | 1175.00000 50525.00 | 1350.00000 58050.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
PARAPET, CLASS A | | |
0340 602553 3200.000 SF | 43.00000 137600.00] 70.00000 224000.00]| 71.00000 227200.00
MECHANICALLY STABILIZED EARTH WALLS, | | |
WALL 1 | | |
0350 602646 6760.000 SF | 2.70000 18252.00| 2.75000 18590.00 | 4.10000 27716.00
SILICONE ACRYLIC CONCRETE SEALER | | |
0360 604000 140126.000 LB | 1.45000 203182.70]| 1.50000 210189.00]| 1.15000 161144.90
BAR REINFORCEMENT, EPOXY COATED | | |
0370 605501 LUMP | 27500.00000 27500.00] 26250.00000 26250.00] 30200.00000 30200.00
GROUND MOUNT BREAKAWAY TYPE SIGN | | |
SUPPORTS AND FOUNDATION | | |
0380 605647 95.000 LF | 388.00000 36860.00] 400.00000 38000.00]| 360.00000 34200.00
PREFABRICATED EXPANSION JOINT SYSTEM, 1 | | |
1/2" | | |
0390 605664 LUMP | 131000.00000 131000.00| 149000.00000 149000.00| 182800.00000 182800.00
STEEL SIGN STRUCTURE | | |
0400 608000 135.000 TON | 50.00000 6750.00] 60.00000 8100.00 38.00000 5130.00
COARSE AGGREGATE FOR FOUNDATION | | |
STABILIZATION AND SUBFOUNDATION BACKFILL]| | |
0410 612021 1263.000 LF | 34.00000 42942.00] 43.50000 54940.50 | 33.50000 42310.50
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0420 612022 436.000 LF | 40.00000 17440.00 58.50000 25506.00] 53.00000 23108.00
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0430 612023 489.000 LF | 53.00000 25917.00] 79.00000 38631.00] 62.00000 30318.00
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0440 612034 107.000 LF | 96.00000 10272.00 | 164.00000 17548.00 | 163.00000 17441.00
REINFORCED CONCRETE PIPE, 36", CLASS IV | | |
0450 612205 192.000 LF | 86.00000 16512.00 | 91.00000 17472.00 | 85.00000 16320.00
| | |
| | |

19"X30", CLASS IV



INSTALL CAST-IN-PLACE CONCRETE PILES,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/27/12
PAGE : 001 -19
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION
CALL ORDER  : 001 CONTRACT ID : T200812201.01 COUNTIES : SUSSEX
LETTING DATE : 08/21/12 DISTRICT 1 S2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DATISY CONSTRUCTION COMPANY |DAVID A BRAMBLE INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0460 612210 108.000 LF | 93.00000 10044.00| 115.50000 12474.00 ]| 99.00000 10692.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
22"X34", CLASS IV [ [ [
0470 612216 865.000 LF | 63.00000 54495.00 | 70.00000 60550.00 | 63.00000 54495.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
14"x23", CLASS IV | | |
0480 612529 3460.000 LF | 1.70000 5882.00] 1.80000 6228.00] 1.85000 6401.00
PIPE VIDEO INSPECTION | | |
0490 617002 1.000 EACH | 700.00000 700.00] 500.00000 500.00] 900.00000 900.00
REINFORCED CONCRETE FLARED END SECTION, | | |
15" | | |
0500 617003 5.000 EACH | 820.00000 4100.00] 650.00000 3250.00] 1050.00000 5250.00
REINFORCED CONCRETE FLARED END SECTION, | | |
8" | | |
0510 617005 6.000 EACH | 1150.00000 6900.00] 750.00000 4500.00] 1165.00000 6990.00
REINFORCED CONCRETE FLARED END SECTION, | | |
24" | | |
0520 617009 1.000 EACH | 1960.00000 1960.00] 1850.00000 1850.00] 2550.00000 2550.00
REINFORCED CONCRETE FLARED END SECTION, | | |
36" | | |
0530 617164 6.000 EACH | 1570.00000 9420.00] 1250.00000 7500.00 | 1630.00000 9780.00
REINFORCED CONCRETE FLARED END SECTION, | | |
19" X 30" | | |
0540 617165 4.000 EACH | 1410.00000 5640.00] 1100.00000 4400.00] 1460.00000 5840.00
REINFORCED CONCRETE FLARED END SECTION, | | |
14" X 23" | | |
0550 617176 2.000 EACH | 1700.00000 3400.00] 2400.00000 4800.00] 2270.00000 4540.00
REINFORCED CONCRETE FLARED END SECTION, | | |
22" X 34" | | |
0560 618042 1620.000 LF | 52.00000 84240.00] 52.50000 85050.00] 59.60000 96552.00
FURNISH CAST-IN-PLACE CONCRETE PILES, | | |
le" | | |
0570 618047 415.000 LF | 52.00000 21580.00] 52.50000 21787.50] 60.00000 24900.00
FURNISH CAST-IN-PLACE CONCRETE TEST | |
PILES, 16" | | |
0580 619022 1620.000 LF | 52.00000 84240.00] 52.50000 85050.00] 17.00000 27540.00
| | |
| | |

16"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/27/12
PAGE : 001 -20
TABULATION OF BIDS

GALVANIZED STEEL BEAM GUARDRAIL, TYPE

FINAL
CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION
CALL ORDER : 001 CONTRACT ID : T200812201.01 COUNTIES : SUSSEX
LETTING DATE : 08/21/12 DISTRICT : s2
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|DAISY CONSTRUCTION COMPANY |DAVID A BRAMBLE INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0590 619026 415.000 LF | 62.00000 25730.00] 63.00000 26145.00] 33.00000 13695.00
INSTALL CAST-IN-PLACE CONCRETE TEST | |
PILES, 16" | | |
0600 619519 6.000 EACH | 2600.00000 15600.00 | 2650.00000 15900.00 | 2850.00000 17100.00
DYNAMIC PILE TESTING BY CONTRACTOR | |
0610 623003 LUMP | 344000.00000 344000.00] 350000.00000 350000.00] 353150.00000 353150.00
PRESTRESSED REINFORCED CONCRETE MEMBERS | | |
BULB T BEAM | | |
0620 701011 3783.000 LF | 14.00000 52962.00 | 18.70000 70742.10]| 22.00000 83226.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0630 701012 1428.000 LF | 15.50000 22134.00] 15.50000 22134.00]| 20.00000 28560.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1-4 | | |
0640 705002 656.000 SF | 5.00000 3280.00] 11.00000 7216.00 | 12.00000 7872.00
P.C.C. SIDEWALK, 6" | | |
0650 707005 65.000 EACH | 365.00000 23725.00]| 300.00000 19500.00] 400.00000 26000.00
UNDERDRAIN OUTLET | |
0660 708051 9.000 EACH | 2700.00000 24300.00]| 1900.00000 17100.00] 1975.00000 17775.00
DRAINAGE INLET, 34" X 24" | | |
0670 708053 1.000 EACH | 3250.00000 3250.00]| 2500.00000 2500.00| 2250.00000 2250.00
DRAINAGE INLET, 48" X 48" | | |
0680 708059 1.000 EACH | 4750.00000 4750.00] 4650.00000 4650.00] 4850.00000 4850.00
DRAINAGE INLET, 72" X 72" | | |
0690 708563 LUMP | 2100.00000 2100.00]| 2050.00000 2050.00]| 3425.00000 3425.00
PERSONAL GRATE FOR PIPE INLET | | |
0700 712020 683.000 TON | 44.50000 30393.50]| 50.00000 34150.00]| 40.00000 27320.00
RIPRAP, R-4 | | |
0710 713002 42972.000 SY | 1.00000 42972.00 | 1.10000 47269.20] 1.45000 62309.40
GEOTEXTILES, SEPARATION | | |
0720 713003 1985.000 SY | 2.40000 4764.00] 1.65000 3275.25] 3.00000 5955.00
GEOTEXTILES, RIPRAP | | |
0730 715001 23249.000 LF | 11.00000 255739.00]| 10.75000 249926.75]| 11.00000 255739.00
PERFORATED PIPE UNDERDRAINS, 6" | | |
0740 715500 1105.000 LF | 12.50000 13812.50] 5.00000 5525.00]| 12.00000 13260.00
UNDERDRAIN OUTLET PIPE, 6" | | |
0750 720050 1806.000 LF | 16.60000 29979.60] 16.80000 30340.80] 18.25000 32959.50
| |
| |

1-31



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/27/12
PAGE : 001 -21
TABULATION OF BIDS

FINAL
CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION
CALL ORDER : 001 CONTRACT ID : T200812201.01 COUNTIES : SUSSEX
LETTING DATE : 08/21/12 DISTRICT : S2
SET-ASIDE
I( 3 ) I ( 4 ) I( 5 )
|DAISY CONSTRUCTION COMPANY |DAVID A BRAMBLE INC |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt Sttt Rt
0760 720586 10.000 EACH | 2050.00000 20500.00] 2100.00000 21000.00] 2250.00000 22500.00
|

GUARDRAIL END TREATMENT ATTENUATOR, TYPE
2-31



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/27/12
PAGE 001 -22
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION
CALL ORDER : 001 CONTRACT ID : T200812201.01 COUNTIES : SUSSEX
LETTING DATE : 08/21/12 DISTRICT 1 S2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DAISY CONSTRUCTION COMPANY |DAVID A BRAMBLE INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0770 720588 2.000 EACH | 4150.00000 8300.00] 4200.00000 8400.00 | 4565.00000 9130.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
3-31 | | |
0780 725002 4.000 EACH | 1750.00000 7000.00 | 1800.00000 7200.00 | 1925.00000 7700.00
GUARDRAIL TO BARRIER CONNECTION, | |
APPROACH TYPE 1-31 | |
0790 727014 7780.000 LF | 1.80000 14004.00] 2.10000 16338.00] 2.00000 15560.00
CONSTRUCTION SAFETY FENCE | | |
0800 727015 9.000 EACH | 500.00000 4500.00 | 400.00000 3600.00] 175.00000 1575.00
MONUMENTS | | |
0810 727507 414.000 LF | 57.00000 23598.00] 65.00000 26910.00] 62.50000 25875.00
BRIDGE SAFETY FENCE | |
0820 732002 15796.000 SY | 2.40000 37910.40] 0.10000 1579.60 | 3.50000 55286.00
TOPSOIL, 6" DEPTH | |
0830 733002 114223.000 SY | 0.85000 97089.55]| 1.00000 114223.00] 2.00000 228446.00
TOPSOILING, 6" DEPTH | | |
0840 734013 130019.000 SY | 0.55000 71510.45]| 0.57000 74110.83| 0.62000 80611.78
PERMANENT GRASS SEEDING, DRY GROUND | |
0850 734017 21554.000 SY | 0.52000 11208.08] 0.53000 11423.62] 0.57000 12285.78
TEMPORARY GRASS SEEDING, DRY GROUND | |
0860 735535 11745.000 sSY | 1.70000 19966.50] 1.70000 19966.50] 1.85000 21728.25
SOIL RETENTION BLANKET MULCH, TYPE 5 | |
0870 737523 LUMP | 2000.00000 2000.00] 2000.00000 2000.00] 2050.00000 2050.00
PLANTINGS | | |
0880 743000 LUMP | 140000.00000 140000.00] 75000.00000 75000.00| 116200.00000 116200.00
MAINTENANCE OF TRAFFIC | | |
0890 743003 281.000 EADY | 15.00000 4215.00| 1.00000 281.00] 17.00000 4777.00
ARROWPANELS, TYPE C | |
0900 743004 531.000 EADY | 55.00000 29205.00] 60.00000 31860.00] 63.00000 33453.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0910 743005 1136.000 EADY | 20.00000 22720.00] 35.00000 39760.00] 40.00000 45440.00
FURNISH AND MAINTAIN PORTABLE LIGHT | |
ASSEMBLY | I I
0920 743006 18087.000 EADY | 0.20000 3617.40] 0.22000 3979.14] 0.15000 2713.05
PLASTIC DRUMS | |
0930 743007 3492.000 HOUR | 75.00000 261900.00]| 75.00000 261900.00]| 75.00000 261900.00
| | |

TRAFFIC OFFICERS



SUPPLY OF 4" GALVANIZED STEEL CONDUIT

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/27/12
PAGE 001 -23
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION
CALL ORDER : 001 CONTRACT ID : T200812201.01 COUNTIES : SUSSEX
LETTING DATE : 08/21/12 DISTRICT 1 S2
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|DAISY CONSTRUCTION COMPANY |DAVID A BRAMBLE INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0940 743008 92.000 EACH | 20.00000 1840.00] 16.00000 1472.00] 16.00000 1472.00
REFLECTOR PANELS | |
0950 743010 604.000 EADY | 50.00000 30200.00] 1.00000 604.00]| 105.00000 63420.00
FURNISH AND MAINTAIN TRUCK MOUNTED | |
ATTENUATOR, TYPE II | |
0960 743015 4595.000 LF | 16.00000 73520.00] 16.00000 73520.00] 26.50000 121767.50
FURNISH AND MAINTAIN PORTABLE PCC | |
SAFETY BARRIER | |
0970 743016 3490.000 LF | 5.00000 17450.00] 18.25000 63692.50| 4.00000 13960.00
RELOCATION PORATBLE SAFETY BARRIER | |
0980 743020 6.000 EACH | 1250.00000 7500.00]| 960.00000 5760.00] 1000.00000 6000.00
INSTALL PORTABLE IMPACT ATTENUATOR | |
0990 743021 6.000 EACH | 5100.00000 30600.00] 5000.00000 30000.00] 5150.00000 30900.00
FURNISH PORTABLE IMPACT ATTENUATOR | |
1000 743022 6.000 EACH | 1050.00000 6300.00] 500.00000 3000.00] 515.00000 3090.00
RELOCATE PORTABLE IMPACT ATTENUATOR | |
1010 743023 15356.000 LFDY | 0.30000 4606.80]| 1.10000 16891.60| 0.25000 3839.00
TEMPORARY BARRICADES, TYPE III | | |
1020 743024 32175.000 EADY | 1.60000 51480.00 | 2.00000 64350.00 | 1.70000 54697.50
TEMPORARY WARNING SIGNS AND PLAQUES | |
1030 743052 1800.000 HOUR | 50.80000 91440.00] 50.80000 91440.00] 50.80000 91440.00
FLAGGER, SUSSEX COUNTY, STATE | | |
1040 743064 450.000 HOUR | 73.66000 33147.00]| 73.66000 33147.00]| 73.66000 33147.00
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
1050 744506 10.000 EACH | 2600.00000 26000.00| 3150.00000 31500.00]| 2845.00000 28450.00
CONDUIT JUNCTION WELL, TYPE 7, PRECAST | | |
POLYMER CONCRETE | |
1060 744520 67.000 EACH | 600.00000 40200.00] 825.00000 55275.00] 655.00000 43885.00
CONDUIT JUNCTION WELL, TYPE 1, PRECAST | | |
CONCRETE | | |
1070 744523 28.000 EACH | 985.00000 27580.00]| 12600.00000 352800.00] 1084.00000 30352.00
CONDUIT JUNCTION WELL, TYPE 4, PRECAST | | |
CONCRETE | | |
1080 745521 1000.000 LF | 5.50000 5500.00] 5.25000 5250.00] 6.00000 6000.00
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | |
1090 745524 9080.000 LF | 2.60000 23608.00]| 3.15000 28602.00]| 2.80000 25424.00
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
1100 745525 28.000 LF | 12.00000 336.00] 14.30000 400.40] 14.00000 392.00
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION

DATE
PAGE

09/27/12
001 -24

CALL ORDER  : 001 CONTRACT ID : T200812201.01 COUNTIES : SUSSEX
LETTING DATE : 08/21/12 DISTRICT S2
SET-ASIDE
(3 ) e 4 ) ¢ 5 )
DAISY CONSTRUCTION COMPANY |DAVID A BRAMBLE INC |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

1110 745526 12623.000 LF
SUPPLY OF 3" GALVANIZED STEEL CONDUIT

1120 745527 816.000 LF
SUPPLY OF 2 1/2" GALVANIZED STEEL
CONDUIT

1130 745528 5285.000 LF
SUPPLY OF 2" GALVANIZED STEEL CONDUIT
1140 745529 195.000 LF

SUPPLY OF 1 1/2" GALVANIZED STEEL
CONDUIT

1150 745542 2992.000 LF
INSTALLATION OF CONDUIT UNDER EXISTING
PAVEMENT-DIRECTIONAL BORE

1160 745544 22648.000 LF
INSTALLATION OF CONDUIT IN UNPAVED

TRENCH
1170 745546 80.000 LF
INSTALLATION OF CONDUIT ON STRUCTURE
1180 745547 1462.000 LF

INSTALLATION OF ADDITIONAL CONDUITS IN
TRENCH OR OPEN CUT PAVEMENT

1190 745548 460.000 LF
INSTALLATION OF ADDITIONAL CONDUITSIN
DIRECTIONAL BORE

1200 746517 18.000 EACH
ALUMINUM LIGHTING STANDARD WITH SINGLE
DAVIT ARM, 30' POLE

1210 746519 23.000 EACH
ALUMINUM LIGHTING STANDARD WITH SINGLE
DAVIT ARM, 40' POLE

1220 746590 163.000 EACH
FURNISH & INSTALL GROUND ROD

1230 746653 LUMP
ELECTRICAL TESTING

1240 746720 78.000 LF

SUPPLY OF #2 THWN STRANDED COPPER
1250 746721 18853.000 LF
SUPPLY OF #4 THWN STRANDED COPPER

2500.

2700.

171.

19300.

.15000

.10000

.30000

.75000

.25000

.40000

.30000

00000

00000

00000

00000

.50000

.80000

AMOUNT | UNIT PRICE AMOUNT |
100984.00] 10.50000 132541.50]
I |
6201.60] 9.20000 7507.20
|
|
21932.75] 5.25000 27746.25]
|
604.50] 4.20000 819.00
|
|
27825.60| 25.75000 77044.00]
|
|
152874.00] 4.55000 103048.40
| |
I |
340.00] 15.00000 1200.00
I I
4970.80] 2.65000 3874.30
I I
| |
4278.00] 8.40000 3864.00|
| I
I I
45000.00] 2700.00000 48600.00]
I I
| |
62100.00] 2950.00000 67850.00
| |
| |
27873.00| 87.00000 14181.00
| |
19300.00] 3200.00000 3200.00
| |
195.00] 1.50000 117.00
I |
15082.40] 0.85000 16025.05]
I I

UNIT PRICE

10.

10.

2735.

2965.

188.

21200.

.55000

.50000

25000

.40000

.00000

.75000

25000

00000

00000

00000

00000

.00000

.85000

111713.

6813.

24046.

682.

30668.

167595.

400.

5482.

4715.

49230.

68195.

30644.

21200.

16025.

55

60

75

50

00

20

00

50

00

00

00

00

00

.00

05



REMOVAL OF PAVEMENT STRIPING

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/27/12
PAGE : 001 -25
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION
CALL ORDER 001 CONTRACT ID : T200812201.01 COUNTIES : SUSSEX
LETTING DATE : 08/21/12 DISTRICT : S2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DATISY CONSTRUCTION COMPANY |DAVID A BRAMBLE INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1260 746722 8830.000 LF | 0.60000 5298.00] 0.55000 4856.50] 0.60000 5298.00
SUPPLY OF #6 THWN STRANDED COPPER | |
1270 746723 14256.000 LF | 0.35000 4989.60]| 0.40000 5702.40] 0.40000 5702.40
SUPPLY OF #8 THWN STRANDED COPPER | |
1280 746731 312.000 LF | 2.80000 873.60| 2.55000 795.60] 4.00000 1248.00
SUPPLY OF 4/0 URD ALUMINUM SERVICE CABL | | |
1290 746774 700.000 LF | 9.00000 6300.00] 8.40000 5880.00] 10.00000 7000.00
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
1300 746776 8.000 EACH | 120.00000 960.00| 105.00000 840.00| 130.00000 1040.00
LOOP DETECTOR SPLICE | | |
1310 746782 8929.000 LF | 0.50000 4464.50] 3.00000 26787.00] 0.45000 4018.05
INSTALLATION OF FIRST CABLE IN EXISTING | | |
EMPTY CONDUIT | |
1320 746783 33400.000 LF | 0.15000 5010.00] 0.32000 10688.00 | 0.15000 5010.00
INSTALLATION OF EACH ADDITIONAL CABLE | | |
IN EXISTING EMPTY CONDUIT | | |
1330 746847 4.000 EACH | 200.00000 800.00 | 2300.00000 9200.00] 2150.00000 8600.00
POLE BASE, TYPE 3 | |
1340 746852 47.000 EACH | 600.00000 28200.00]| 975.00000 45825.00 | 625.00000 29375.00
POLE BASE, TYPE 6 | |
1350 747506 3.000 EACH | 1050.00000 3150.00] 1450.00000 4350.00] 1140.00000 3420.00
CABINET BASE | | |
1360 747509 1.000 EACH | 9900.00000 9900.00] 11500.00000 11500.00] 10900.00000 10900.00
LIGHTING CONTROL CENTER - 200A, 277/480 | | |
1370 748015 756.000 SF | 3.10000 2343.60] 25.00000 18900.00] 3.45000 2608.20
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
1380 748020 64880.000 LF | 0.20000 12976.00| 0.27000 17517.60]| 0.20000 12976.00
TEMPORARY MARKINGS, PAINT, 6" | | |
1390 748026 67.000 SF | 3.00000 201.00]| 1.10000 73.70] 2.50000 167.50
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
1400 748027 155.000 LF | 3.00000 465.00] 4.20000 651.00] 3.00000 465.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
1410 748502 269.000 EACH | 30.00000 8070.00]| 29.50000 7935.50] 30.00000 8070.00
RAISED/RECESSED PAVEMENT MARKER | |
1420 748530 34096.000 SF | 1.20000 40915.20]| 0.25000 8524.00| 1.30000 44324.80
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION

DATE
PAGE

09/27/12
001 -26

CALL ORDER : 001 CONTRACT ID : T200812201.01 COUNTIES SUSSEX
LETTING DATE : 08/21/12 DISTRICT 1 S2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DAISY CONSTRUCTION COMPANY |DAVID A BRAMBLE INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
1430 748548 66637.000 LF | 0.30000 19991.10] 0.41000 27321.17] 0.30000 19991.10
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
1440 748549 4120.000 LF | 0.60000 2472.00] 1.05000 4326.00] 0.60000 2472.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 10" | | |
1450 749500 528.000 SF | 19.00000 10032.00] 22.00000 11616.00] 20.50000 10824.00
SIGN PANEL | | |
1460 749503 1.000 EACH | 52000.00000 52000.00 | 42750.00000 42750.00 | 85100.00000 85100.00
VARIABLE MESSAGE SIGN (VMS) SUPPORT | | |
STRUCTURES | | |
1470 749687 180.000 EACH | 49.00000 8820.00 | 100.00000 18000.00] 55.50000 9990.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
1480 749688 9.000 EACH | 52.00000 468.00]| 100.00000 900.00| 100.00000 900.00
INSTALLATION OF 4" DIAMETER HOLE, LESS | | |
THAN OR EQUAL TO 6" DEPTH | | |
1490 749690 708.000 SF | 12.00000 8496.00 | 10.50000 7434.00] 12.00000 8496.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNS ON MULTIPLE SIGN POSTS | | |
1500 759502 22.000 EAMO | 7100.00000 156200.00] 2750.00000 60500.00 | 6390.00000 140580.00
FIELD OFFICE, SPECIAL I | | |
1510 760016 14740.000 LF | 1.30000 19162.00] 0.50000 7370.00 | 0.35000 5159.00
RUMBLE STRIPS, HOT-MIX | | |
1520 760507 82608.000 SYIN | 0.65000 53695.20 | 0.55000 45434.40] 0.90000 74347.20
PROFILE MILLING, HOT-MIX | | |
1530 762001 10077.000 LF | 1.00000 10077.00] 0.95000 9573.15] 1.70000 17130.90
SAW CUTTING, HOT MIX | | |
1540 762002 3650.000 LF | 2.60000 9490.00] 2.60000 9490.00] 4.50000 16425.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
1550 763000 LUMP | 720000.00000 720000.00| 410000.00000 410000.00| 364800.00000 364800.00
INITIAL EXPENSE | | |
1560 763501 LUMP | 250000.00000 250000.00| 150000.00000 150000.00] 113500.00000 113500.00
CONSTRUCTION ENGINEERING | | |
1570 763503 1080.000 HOUR | 0.80000 864.00| 0.80000 864.00| 0.80000 864.00
TRAINEE | | I
1580 763508 LUMP | 8200.00000 8200.00 | 7500.00000 7500.00 | 500.00000 500.00
| | |

PROJECT CONTROL SYSTEM DEVELOPMENT PLAN
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PAGE
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CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION
CALL ORDER 001 CONTRACT ID : T200812201.01 COUNTIES : SUSSEX
LETTING DATE : 08/21/12 DISTRICT
SET-ASIDE
I( 3 ) I ( 4 ) I( 5 )
|DAISY CONSTRUCTION COMPANY |DAVID A BRAMBLE INC |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
1590 763509 22.000 EAMO | 1050.00000 23100.00]| 500.00000 11000.00]| 50.00000 1100.00
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |
SECTION TOTALS | $ 9,697,330.08]| $ 9,826,609.46 | $ 9,951,576.06
—————————————————————————————————————————— f——_— -
CONTRACT TOTALS | $ 9,697,330.08] $ 9,826,609.46 | $ 9,951,576.06

DBE GOALS

10

oe

10

o°

10 %
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LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001  PROJECT ITEM NUMBERS
| | |
0010 201000 LUMP | 50000.00000 50000.00]
CLEARING AND GRUBBING | | |
0020 202000 98608.000 CY | 6.85000 675464.80|
EXCAVATION AND EMBANKMENT | | |
0030 207000 150.000 cCY | 24.45000 3667.50]
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0040 208000 629.000 CY | 5.35000 3365.15]
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0050 209001 15390.000 cCY | 15.45000 237775.50]
BORROW, TYPE A | |
0060 209003 3548.000 CY | 14.90000 52865.20|
BORROW, TYPE C | |
0070 209006 19396.000 CY | 12.25000 237601.00]
BORROW, TYPE F | |
0080 210000 91.000 CY | 20.00000 1820.00]
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0090 211000 LUMP | 55000.00000 55000.00 |
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0100 212000 417.000 CY | 10.27500 4284.68|
UNDERCUT EXCAVATION | |
0110 212001 55.000 CY | 57.00000 3135.00]
UNDERCUT EXCAVATION, PATCHING | | |
0120 250000 2253.000 cCY | 10.35000 23318.55]|
SEDIMENT REMOVAL | |
0130 251000 20568.000 LF | 2.40000 49363.20|
SILT FENCE | | |
0140 252002 9.000 EACH | 239.00000 2151.00]
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0150 254000 185.000 TON | 52.00000 9620.00]
STONE CHECK DAM | |
0160 255000 41.000 cCY | 20.00000 820.00]
SEDIMENT TRAP | |
0170 261000 500.000 LF | 24.80000 12400.00]
| | |

TEMPORARY SLOPE DRAIN, 12"



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION

DATE : 09/27/12
PAGE : 001 -29

CALL ORDER  : 001 CONTRACT ID : T200812201.01 COUNTIES : SUSSEX
LETTING DATE : 08/21/12 DISTRICT 1 S2
SET-ASIDE
c 6 ) ( ) ( )

|
|AMERICAN INFRASTRUCTURE-MD I
LINE NO / ITEM CODE / ALT |

PORTLAND CEMENT CONCRETE MASONRY,
APPROACH SLAB, CLASS A

|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, o
0180 268000 111.000 TON | 38.30000 4251.30]
STABILIZED CONSTRUCTION ENTRANCE | |
0190 302007 11349.000 cCY | 46.00000 522054.00]
GRADED AGGREGATE BASE COURSE, TYPE B |
0200 302008 37.000 CY | 90.00000 3330.00]
GRADED AGGREGATE BASE COURSE, TYPE B, |
PATCHING | |
0210 401654 8004.000 TON | 71.00000 568284.00|
SUPERPAVE, TYPE B HOT-MIX, 160 | |
GYRATIONS, PG 70-22 | |
0220 401663 15405.000 TON | 75.00000 1155375.00]
SUPERPAVE, BITUMINOUS CONCRETE BASE | |
COURSE, 160 GYRATIONS, PG 64-22 | |
0230 401665 30.000 TON | 180.00000 5400.00]
SUPERPAVE, TYPE C HOT-MIX, 160 | |
GYRATIONS, PG 64-22, PATCHING [ |
0240 401667 62.000 TON | 173.00000 10726.00
SUPERPAVE, BITUMINOUS CONCRETE | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
PATCHING [ [
0250 401708 10413.000 TON | 80.00000 833040.00]
SUPERPAVE, TYPE C HOT-MIX, 160 | |
GYRATIONS, PG 70-22, (NON-CARBONATE | |
STONE) | |
0260 503001 36.000 SY | 311.00000 11196.00]
PATCHING P.C.C. PAVEMENT, 6' TO 15', | |
TYPE A | |
0270 503006 80.000 EACH | 23.90000 1912.00]|
DOWEL BARS | |
0280 602006 30.000 cCY | 554.00000 16620.00]
PORTLAND CEMENT CONCRETE MASONRY, PIER |
FOOTING, CLASS B | |
0290 602007 52.000 CY | 1260.00000 65520.00]
PORTLAND CEMENT CONCRETE MASONRY, PIER |
ABOVE FOOTING, CLASS A | |
0300 602009 102.000 CY | 401.00000 40902.00
|
|



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/27/12
PAGE 001 -30
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 1, SR 30 GRADE SEPARATED INTERSECTION
CALL ORDER 001 CONTRACT ID : T200812201.01 COUNTIES SUSSEX
LETTING DATE 08/21/12 DISTRICT S2
SET-ASIDE
I ( 6 ) I ( ) I ( )
|AMERICAN INFRASTRUCTURE-MD I | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0310 602013 330.000 CY | 954.00000 314820.00]| |
PORTLAND CEMENT CONCRETE MASONRY, | | |
SUPERSTRUCTURE, CLASS D | | |
0320 602015 95.000 CY | 1340.00000 127300.00] |
PORTLAND CEMENT CONCRETE MASONRY, | | |
ABUTMENT ABOVE FOOTING, CLASS A | | |
0330 602017 43.000 CY | 4320.00000 185760.00] |
PORTLAND CEMENT CONCRETE MASONRY, | | |
PARAPET, CLASS A | | |
0340 602553 3200.000 SF | 80.00000 256000.00]| |
MECHANICALLY STABILIZED EARTH WALLS, | | |
WALL 1 | | |
0350 602646 6760.000 SF | 3.75000 25350.00] |
SILICONE ACRYLIC CONCRETE SEALER | | |
0360 604000 140126.000 LB | 1.05000 147132.30] |
BAR REINFORCEMENT, EPOXY COATED | | |
0370 605501 LUMP | 26500.00000 26500.00| |
GROUND MOUNT BREAKAWAY TYPE SIGN | | |
SUPPORTS AND FOUNDATION | | |
0380 605647 95.000 LF | 367.00000 34865.00] |
PREFABRICATED EXPANSION JOINT SYSTEM, 1 | | |
1/2" | | |
0390 605664 LUMP | 199000.00000 199000.00] |
STEEL SIGN STRUCTURE | | |
0400 608000 135.000 TON | 41.00000 5535.00] |
COARSE AGGREGATE FOR FOUNDATION | | |
STABILIZATION AND SUBFOUNDATION BACKFILL]| | |
0410 612021 1263.000 LF | 39.95000 50456.85]| |
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0420 612022 436.000 LF | 50.00000 21800.00] |
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0430 612023 489.000 LF | 61.00000 29829.00] |
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0440 612034 107.000 LF | 172.00000 18404.00 |
REINFORCED CONCRETE PIPE, 36", CLASS IV | | |
0450 612205 192.000 LF | 85.00000 16320.00 | |
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
| | |

19"X30", CLASS IV



INSTALL CAST-IN-PLACE CONCRETE PILES,
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION
CALL ORDER 001 CONTRACT ID : T200812201.01 COUNTIES : SUSSEX
LETTING DATE : 08/21/12 DISTRICT S2
SET-ASIDE
I ( 6 ) I ( ) I ( )
|AMERICAN INFRASTRUCTURE-MD I |
LINE NO / ITEM CODE / ALT | | [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0460 612210 108.000 LF | 92.00000 9936.00]
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
22"X34", CLASS IV [ [ [
0470 612216 865.000 LF | 68.00000 58820.00 |
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
14"x23", CLASS IV | | |
0480 612529 3460.000 LF | 1.75000 6055.00] |
PIPE VIDEO INSPECTION | | |
0490 617002 1.000 EACH | 613.00000 613.00]| |
REINFORCED CONCRETE FLARED END SECTION, | | |
15" | | |
0500 617003 5.000 EACH | 752.00000 3760.00] |
REINFORCED CONCRETE FLARED END SECTION, | | |
8" | | |
0510 617005 6.000 EACH | 955.00000 5730.00] |
REINFORCED CONCRETE FLARED END SECTION, | | |
24" | | |
0520 617009 1.000 EACH | 1810.00000 1810.00]
REINFORCED CONCRETE FLARED END SECTION, | | |
36" | | |
0530 617164 6.000 EACH | 1410.00000 8460.00|
REINFORCED CONCRETE FLARED END SECTION, | | |
19" X 30" | | |
0540 617165 4.000 EACH | 1270.00000 5080.00]
REINFORCED CONCRETE FLARED END SECTION, | | |
14" X 23" | | |
0550 617176 2.000 EACH | 1540.00000 3080.00]
REINFORCED CONCRETE FLARED END SECTION, | | |
22" X 34" | | |
0560 618042 1620.000 LF | 46.00000 74520.00] |
FURNISH CAST-IN-PLACE CONCRETE PILES, | | |
le" | | |
0570 618047 415.000 LF | 46.00000 19090.00] |
FURNISH CAST-IN-PLACE CONCRETE TEST | |
PILES, 16" | | |
0580 619022 1620.000 LF | 57.00000 92340.00] |
| | |
| | |

16"
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CONTRACT TITLE SR 1, SR 30 GRADE SEPARATED INTERSECTION
CALL ORDER : 001 CONTRACT ID : T200812201.01 COUNTIES SUSSEX
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SET-ASIDE
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|AMERICAN INFRASTRUCTURE-MD I | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0590 619026 415.000 LF | 68.00000 28220.00| |
INSTALL CAST-IN-PLACE CONCRETE TEST | | |
PILES, 16" | | |
0600 619519 6.000 EACH | 2340.00000 14040.00] |
DYNAMIC PILE TESTING BY CONTRACTOR | | |
0610 623003 LUMP | 303000.00000 303000.00]| |
PRESTRESSED REINFORCED CONCRETE MEMBERS | | |
BULB T BEAM | | |
0620 701011 3783.000 LF | 22.10000 83604.30] |
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0630 701012 1428.000 LF | 20.95000 29916.60| |
PORTLAND CEMENT CONCRETE CURB, TYPE 1-4 | | |
0640 705002 656.000 SF | 14.50000 9512.00] |
P.C.C. SIDEWALK, 6" | | |
0650 707005 65.000 EACH | 273.00000 17745.00] |
UNDERDRAIN OUTLET | | |
0660 708051 9.000 EACH | 2320.00000 20880.00| |
DRAINAGE INLET, 34" X 24" | | |
0670 708053 1.000 EACH | 2780.00000 2780.00| |
DRAINAGE INLET, 48" X 48" | | |
0680 708059 1.000 EACH | 4930.00000 4930.00] |
DRAINAGE INLET, 72" X 72" | | |
0690 708563 LUMP | 990.00000 990.00| |
PERSONAL GRATE FOR PIPE INLET | | |
0700 712020 683.000 TON | 59.00000 40297.00] |
RIPRAP, R-4 | | |
0710 713002 42972.000 SY | 0.90000 38674.80] |
GEOTEXTILES, SEPARATION | | |
0720 713003 1985.000 SY | 3.15000 6252.75] |
GEOTEXTILES, RIPRAP | | |
0730 715001 23249.000 LF | 12.65000 294099.85] |
PERFORATED PIPE UNDERDRAINS, 6" | | |
0740 715500 1105.000 LF | 21.00000 23205.00]| |
UNDERDRAIN OUTLET PIPE, 6" | | |
0750 720050 1806.000 LF | 20.20000 36481.20]| |
GALVANIZED STEEL BEAM GUARDRAIL, TYPE | | |
| | |

1-31
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CALL ORDER : 001 CONTRACT ID : T200812201.01 COUNTIES : SUSSEX
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SET-ASIDE
6 ) ( ) ( )

( I

AMERICAN INFRASTRUCTURE-MD I |

LINE NO / ITEM CODE / ALT |

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0760 720586 10.000 EACH

GUARDRAIL END TREATMENT ATTENUATOR, TYPE
2-31

2390.00000 23900.00]
|
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CALL ORDER 001 CONTRACT ID : T200812201.01 COUNTIES SUSSEX
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LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0770 720588 2.000 EACH | 5950.00000 11900.00] |
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
3-31 | | |
0780 725002 4.000 EACH | 2110.00000 8440.00] |
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 1-31 | | |
0790 727014 7780.000 LF | 2.10000 16338.00] |
CONSTRUCTION SAFETY FENCE | | |
0800 727015 9.000 EACH | 437.00000 3933.00] |
MONUMENTS | | |
0810 727507 414.000 LF | 150.00000 62100.00] |
BRIDGE SAFETY FENCE | | |
0820 732002 15796.000 SY | 4.45000 70292.20]| |
TOPSOIL, 6" DEPTH | | |
0830 733002 114223.000 SY | 1.30000 148489.90 | |
TOPSOILING, 6" DEPTH | | |
0840 734013 130019.000 SY | 0.55000 71510.45]| |
PERMANENT GRASS SEEDING, DRY GROUND | | |
0850 734017 21554.000 SY | 0.55000 11854.70] |
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0860 735535 11745.000 sSY | 1.70000 19966.50] |
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0870 737523 LUMP | 1910.00000 1910.00] |
PLANTINGS | | |
0880 743000 LUMP | 207998.90000 207998.90| |
MAINTENANCE OF TRAFFIC | | |
0890 743003 281.000 EADY | 15.95000 4481.95] |
ARROWPANELS, TYPE C | | |
0900 743004 531.000 EADY | 69.00000 36639.00] |
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0910 743005 1136.000 EADY | 16.75000 19028.00 |
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | I I
0920 743006 18087.000 EADY | 0.15000 2713.05] |
PLASTIC DRUMS | | |
0930 743007 3492.000 HOUR | 75.00000 261900.00]| |
| | |

TRAFFIC OFFICERS



SUPPLY OF 4" GALVANIZED STEEL CONDUIT
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0940 743008 92.000 EACH | 15.95000 1467.40] |
REFLECTOR PANELS | | |
0950 743010 604.000 EADY | 5.30000 3201.20] |
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | |
0960 743015 4595.000 LF | 28.50000 130957.50]
FURNISH AND MAINTAIN PORTABLE PCC | | |
SAFETY BARRIER | | |
0970 743016 3490.000 LF | 7.40000 25826.00|
RELOCATION PORATBLE SAFETY BARRIER | | |
0980 743020 6.000 EACH | 1280.00000 7680.00|
INSTALL PORTABLE IMPACT ATTENUATOR | | |
0990 743021 6.000 EACH | 5210.00000 31260.00]
FURNISH PORTABLE IMPACT ATTENUATOR | | |
1000 743022 6.000 EACH | 1060.00000 6360.00]
RELOCATE PORTABLE IMPACT ATTENUATOR | | |
1010 743023 15356.000 LFDY | 0.25000 3839.00]
TEMPORARY BARRICADES, TYPE III | | |
1020 743024 32175.000 EADY | 0.05000 1608.75]| |
TEMPORARY WARNING SIGNS AND PLAQUES | | |
1030 743052 1800.000 HOUR | 50.80000 91440.00] |
FLAGGER, SUSSEX COUNTY, STATE | | |
1040 743064 450.000 HOUR | 73.66000 33147.00]| |
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
1050 744506 10.000 EACH | 2650.00000 26500.00 | |
CONDUIT JUNCTION WELL, TYPE 7, PRECAST | | |
POLYMER CONCRETE | | |
1060 744520 67.000 EACH | 611.00000 40937.00] |
CONDUIT JUNCTION WELL, TYPE 1, PRECAST | | |
CONCRETE | | |
1070 744523 28.000 EACH | 1010.00000 28280.00]|
CONDUIT JUNCTION WELL, TYPE 4, PRECAST | | |
CONCRETE | | |
1080 745521 1000.000 LF | 5.65000 5650.00]
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | | |
1090 745524 9080.000 LF | 2.60000 23608.00]|
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
1100 745525 28.000 LF | 12.20000 341.60]|
| | |
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|AMERICAN INFRASTRUCTURE-MD I
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|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, S
1110 745526 12623.000 LF | 8.25000 104139.75]
SUPPLY OF 3" GALVANIZED STEEL CONDUIT |
1120 745527 816.000 LF | 7.75000 6324.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | |
1130 745528 5285.000 LF | 4.25000 22461.25|
SUPPLY OF 2" GALVANIZED STEEL CONDUIT |
1140 745529 195.000 LF | 3.20000 624.00
SUPPLY OF 1 1/2" GALVANIZED STEEL | |
CONDUIT | |
1150 745542 2992.000 LF | 9.55000 28573.60]
INSTALLATION OF CONDUIT UNDER EXISTING |
PAVEMENT-DIRECTIONAL BORE | |
1160 745544 22648.000 LF | 6.90000 156271.20]|
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | |
1170 745546 80.000 LF | 4.25000 340.00]
INSTALLATION OF CONDUIT ON STRUCTURE |
1180 745547 1462.000 LF | 3.45000 5043.90
INSTALLATION OF ADDITIONAL CONDUITS IN |
TRENCH OR OPEN CUT PAVEMENT | |
1190 745548 460.000 LF | 9.55000 4393.00]
INSTALLATION OF ADDITIONAL CONDUITSIN |
DIRECTIONAL BORE | |
1200 746517 18.000 EACH | 2550.00000 45900.00
ALUMINUM LIGHTING STANDARD WITH SINGLE |
DAVIT ARM, 30' POLE |
1210 746519 23.000 EACH | 2760.00000 63480.00
ALUMINUM LIGHTING STANDARD WITH SINGLE |
DAVIT ARM, 40' POLE |
1220 746590 163.000 EACH | 175.00000 28525.00
FURNISH & INSTALL GROUND ROD | |
1230 746653 LUMP | 19800.00000 19800.00
ELECTRICAL TESTING | |
1240 746720 78.000 LF | 2.40000 187.20]
SUPPLY OF #2 THWN STRANDED COPPER | |
1250 746721 18853.000 LF | 0.80000 15082.40]
| |

SUPPLY OF #4 THWN STRANDED COPPER



REMOVAL OF PAVEMENT STRIPING
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1260 746722 8830.000 LF | 0.55000 4856.50] |
SUPPLY OF #6 THWN STRANDED COPPER | |
1270 746723 14256.000 LF | 0.35000 4989.60]| |
SUPPLY OF #8 THWN STRANDED COPPER | |
1280 746731 312.000 LF | 2.85000 889.20| |
SUPPLY OF 4/0 URD ALUMINUM SERVICE CABL | | |
1290 746774 700.000 LF | 9.30000 6510.00] |
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
1300 746776 8.000 EACH | 122.00000 976.00| |
LOOP DETECTOR SPLICE | | |
1310 746782 8929.000 LF | 0.45000 4018.05]
INSTALLATION OF FIRST CABLE IN EXISTING | | |
EMPTY CONDUIT | |
1320 746783 33400.000 LF | 0.15000 5010.00]
INSTALLATION OF EACH ADDITIONAL CABLE | | |
IN EXISTING EMPTY CONDUIT | | |
1330 746847 4.000 EACH | 2010.00000 8040.00]|
POLE BASE, TYPE 3 | |
1340 746852 47.000 EACH | 584.00000 27448.00]|
POLE BASE, TYPE 6 | |
1350 747506 3.000 EACH | 1060.00000 3180.00]
CABINET BASE | | |
1360 747509 1.000 EACH | 10100.00000 10100.00] |
LIGHTING CONTROL CENTER - 200A, 277/480 | | |
1370 748015 756.000 SF | 3.20000 2419.20] |
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
1380 748020 64880.000 LF | 0.20000 12976.00| |
TEMPORARY MARKINGS, PAINT, 6" | | |
1390 748026 67.000 SF | 2.15000 144.05] |
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
1400 748027 155.000 LF | 2.55000 395.25]| |
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
1410 748502 269.000 EACH | 27.65000 7437.85]
RAISED/RECESSED PAVEMENT MARKER | |
1420 748530 34096.000 SF | 1.20000 40915.20]|
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/27/12
PAGE 001 -38
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 1, SR 30 GRADE SEPARATED INTERSECTION
CALL ORDER 001 CONTRACT ID : T200812201.01 COUNTIES SUSSEX
LETTING DATE 08/21/12 DISTRICT S2
SET-ASIDE
I ( 6 ) I ( ) I ( )
|AMERICAN INFRASTRUCTURE-MD I | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
1430 748548 66637.000 LF | 0.30000 19991.10] |
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
1440 748549 4120.000 LF | 0.55000 2266.00] |
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 10" | | |
1450 749500 528.000 SF | 22.30000 11774.40] |
SIGN PANEL | | |
1460 749503 1.000 EACH | 59600.00000 59600.00] |
VARIABLE MESSAGE SIGN (VMS) SUPPORT | | |
STRUCTURES | | |
1470 749687 180.000 EACH | 50.00000 9000.00] |
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
1480 749688 9.000 EACH | 53.00000 477.00]| |
INSTALLATION OF 4" DIAMETER HOLE, LESS | | |
THAN OR EQUAL TO 6" DEPTH | | |
1490 749690 708.000 SF | 12.20000 8637.60 | |
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNS ON MULTIPLE SIGN POSTS | | |
1500 759502 22.000 EAMO | 2000.00000 44000.00 | |
FIELD OFFICE, SPECIAL I | | |
1510 760016 14740.000 LF | 0.35000 5159.00] |
RUMBLE STRIPS, HOT-MIX | | |
1520 760507 82608.000 SYIN | 0.60000 49564.80 | |
PROFILE MILLING, HOT-MIX | | |
1530 762001 10077.000 LF | 1.00000 10077.00] |
SAW CUTTING, HOT MIX | | |
1540 762002 3650.000 LF | 2.60000 9490.00] |
SAW CUTTING, CONCRETE, FULL DEPTH | | |
1550 763000 LUMP | 518000.00000 518000.00| |
INITIAL EXPENSE | | |
1560 763501 LUMP | 157000.00000 157000.00] |
CONSTRUCTION ENGINEERING | | |
1570 763503 1080.000 HOUR | 0.80000 864.00| |
TRAINEE | | I
1580 763508 LUMP | 10000.00000 10000.00] |
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE : 001 -39

FINAL
CONTRACT TITLE : SR 1, SR 30 GRADE SEPARATED INTERSECTION
CALL ORDER  : 001 CONTRACT ID : T200812201.01 SUSSEX
LETTING DATE : 08/21/12 DISTRICT : s2
SET-ASIDE
I ( 6 ) I ( ) I ( )
|AMERICAN INFRASTRUCTURE-MD I |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1590 763509 22.000 EAMO | 313.00000 6886.00]|
CPM SCHEDULE UPDATES AND/OR REVISED | [
UPDATES | | |
SECTION TOTALS | $ 10,373,992.73| $ | $
—————————————————————————————————————————— o
CONTRACT TOTALS [ $ 10,373,992.73] $ 0.00] $

DBE GOALS | 10

oe




